

BID TAB SUMMARY

OWNER: City of Woodland
PROJECT: SR 503 and East Scott Intersection, CAP-15-02

DATE OF OPENING: April 15, 2015
RECORDER: Bart Stepp/Jody Bartkowski

#	BIDDER	Acknowledge Addenda	Signed Proposal	Bidder Quals	Bid Bond	Base Bid Total	Additive Total	Alternate Total
1	Tapani, Inc.	Yes	Yes	Yes	Yes	\$1,549,304.50	\$118,073.34	\$21,800.00
2	Columbia Pacific Construction	Yes	Yes	Yes	Yes	\$1,636,445.81	\$125,439.31	\$18,900.00
3	Nutter Corporation	Yes	Yes	Yes	Yes	\$1,804,882.22	\$127,980.16	\$15,690.00
4	Advanced Excavating Specialists	Yes	Yes	Yes	Yes	\$1,817,782.79	\$144,166.33	\$13,920.00
5	Rotschy, Inc.	Yes	Yes	Yes	Yes	\$1,844,403.12	\$119,048.64	\$17,100.00
6	Olivas Valdez	Yes	Yes	Yes	Yes	\$2,512,184.80	\$107,654.47	\$21,990.00

Engineer's Estimate

\$1,985,918.00 \$135,179.00 \$15,200.00

TAPANI BID FOR SR 503 (LEWIS RIVER RD) & SCOTT AVE ROUNDABOUT INTERSECTION IMPROVEMENTS

BID ITEM	DESCRIPTION	UNIT	UNIT PRICE	GROUP 1 QTY.	GROUP 1 SUBTOTAL	GROUP 2 TIB QTY.	GROUP 2 SUBTOTAL	GROUP 3 QTY.	GROUP 3 SUBTOTAL	TOTAL QTY.	TOTAL SUBTOTAL
PREPARATION											
1	MOBILIZATION	L.S.	N/A	1	\$10,000.00	1	\$105,000.00	1	\$7,500.00	3	\$122,500.00
2	CLEARING AND GRUBBING	ACRE	\$2,000.00	0.19	\$380.00	1.32	\$2,640.00	0	\$0.00	1.51	\$3,020.00
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.	\$5,000.00	0	\$0.00	1	\$5,000.00	0	\$0.00	1	\$5,000.00
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	N/A	1	\$1,250.00	1	\$10,000.00	0	\$0.00	2	\$11,250.00
5	REMOVING CEMENT CONC. SIDEWALK	S.Y.	\$8.00	0	\$0.00	40	\$320.00	0	\$0.00	40	\$320.00
6	REMOVING ASPHALT CONC. PAVEMENT	S.Y.	\$3.00	72	\$216.00	2,440	\$7,320.00	0	\$0.00	2512	\$7,536.00
7	REMOVING PAINT LINE	L.F.	\$1.00	2,095	\$2,095.00	514	\$514.00	0	\$0.00	2609	\$2,609.00
8	REMOVING PLASTIC LINE	L.F.	\$4.50	12	\$54.00	73	\$73.00	0	\$0.00	85	\$127.00
9	REMOVING PLASTIC TRAFFIC MARKING	EACH	\$45.00	0	\$0.00	2	\$90.00	0	\$0.00	2	\$90.00
10	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL	EST.	N/A	0	\$0.00	1	\$30,000.00	0	\$0.00	1	\$30,000.00
GRADING											
11	ROADWAY EXCAVATION INCL. HAUL	C.Y.	\$12.00	260	\$3,120.00	2,780	\$33,360.00	0	\$0.00	3040	\$36,480.00
12	EMBANKMENT COMPACTION	C.Y.	\$2.00	20	\$40.00	1,050	\$2,100.00	0	\$0.00	1070	\$2,140.00
13	UNSUITABLE FOUNDATION EXCAVATION, INCL. HAUL	C.Y.	\$80.00	0	\$0.00	25	\$2,000.00	0	\$0.00	25	\$2,000.00
STORM SEWER											
14	CATCH BASIN TYPE 1	EACH	\$1,200.00	0	\$0.00	12	\$14,400.00	0	\$0.00	12	\$14,400.00
15	CORRUGATED POLYETHYLENE STORM SEWER PIPE 12 IN. DIAM.	L.F.	\$45.00	0	\$0.00	1,380	\$62,100.00	0	\$0.00	1380	\$62,100.00
16	CORRUGATED POLYETHYLENE STORM SEWER PIPE 15 IN. DIAM.	L.F.	\$50.00	0	\$0.00	50	\$2,500.00	0	\$0.00	50	\$2,500.00
SANITARY SEWER											
17	C-900 PVC SEWER PIPE 8 IN. DIAM.	L.F.	\$55.00	0	\$0.00	0	\$0.00	490	\$26,950.00	490	\$26,950.00
22	CONNECT TO EXISTING FORCEMAIN	EACH	\$1,000.00	0	\$0.00	0	\$0.00	2	\$2,000.00	2	\$2,000.00
WATER LINES											
23	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY, 2-INCH	EACH	\$2,500.00	0	\$0.00	0	\$0.00	1	\$2,500.00	1	\$2,500.00
24	HYDRANT ASSEMBLY	EACH	\$4,200.00	0	\$0.00	0	\$0.00	3	\$12,600.00	3	\$12,600.00
25	SERVICE CONNECTION 3/4 IN. DIAM.	EACH	\$1,200.00	0	\$0.00	0	\$0.00	8	\$9,600.00	8	\$9,600.00
26	DOUBLE SERVICE CONNECTION, 3/4 IN. DIAM.	EACH	\$1,400.00	0	\$0.00	0	\$0.00	1	\$1,400.00	1	\$1,400.00
27	HDPE PIPE FOR WATER MAIN, 2 IN. DIAM.	L.F.	\$9.00	0	\$0.00	0	\$0.00	200	\$1,800.00	200	\$1,800.00
28	C-900 PVC PIPE FOR WATER MAIN 8 IN. DIAM.	L.F.	\$45.00	0	\$0.00	0	\$0.00	360	\$16,200.00	360	\$16,200.00
29	C-900 PVC PIPE FOR WATER MAIN 12 IN. DIAM.	L.F.	\$50.00	0	\$0.00	0	\$0.00	1,245	\$62,250.00	1,245	\$62,250.00
30	GATE VALVE 8 IN.	EACH	\$1,100.00	0	\$0.00	0	\$0.00	3	\$3,300.00	3	\$3,300.00
31	GATE VALVE 12 IN.	EACH	\$1,700.00	0	\$0.00	0	\$0.00	6	\$10,200.00	6	\$10,200.00
32	CONNECT TO EXISTING WATER MAIN	EACH	\$1,100.00	0	\$0.00	0	\$0.00	2	\$2,200.00	2	\$2,200.00
SURFACING											
33	CRUSHED SURFACING BASE COURSE	TON	\$28.00	450	\$12,600.00	4,320	\$99,360.00	0	\$0.00	4,770	\$111,960.00
HOT MIX ASPHALT											
34	PLANING BITUMINOUS PAVEMENT	S.Y.	\$5.00	100	\$500.00	300	\$1,500.00	0	\$0.00	400	\$2,000.00
35	HMA CL. 1/2 IN. PG 64-22	TON	\$85.00	200	\$17,000.00	2,720	\$217,600.00	0	\$0.00	2,920	\$234,600.00
36	MONOLITHIC ASPHALT PATH	S.Y.	\$55.00	70	\$3,850.00	0	\$0.00	0	\$0.00	70	\$3,850.00
37	ASPHALT PATH	S.Y.	\$52.00	260	\$13,520.00	0	\$0.00	0	\$0.00	260	\$13,520.00
38	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC	-\$1.00	1	-\$1.00	1	-\$1.00	0	\$0.00	2	-\$2.00
39	COMPACTION PRICE ADJUSTMENT	CALC	\$2,000.00	0	\$0.00	1	\$2,000.00	0	\$0.00	1	\$2,000.00
40	ASPHALT COST PRICE ADJUSTMENT	CALC	N/A	1	\$345.00	1	\$4,658.00	0	\$0.00	2	\$5,003.00
LIQUID ASPHALT											
41	ANTI-STRIPPING ADDITIVE	CALC	N/A	1	\$200.00	1	\$2,700.00	0	\$0.00	2	\$2,900.00
EROSION CONTROL AND ROADSIDE PLANTING											
42	SILT FENCE	L.F.	\$2.00	581	\$1,162.00	581	\$1,162.00	0	\$0.00	1,162	\$2,324.00
43	ECS LEAD	DAY	\$25.00	10	\$250.00	81	\$2,025.00	0	\$0.00	91	\$2,275.00
44	TOPSOIL TYPE A	ACRE	\$14,000.00	0.13	\$1,820.00	0.40	\$5,600.00	0	\$0.00	1	\$7,420.00
45	SEEDING, FERTILIZING, AND MULCHING	ACRE	\$3,000.00	0.13	\$390.00	0.24	\$720.00	0	\$0.00	0	\$1,110.00
46	MULCHING	ACRE	\$27,000.00	0.00	\$0.00	0.24	\$6,480.00	0	\$0.00	0	\$6,480.00
47	INLET PROTECTION	EACH	\$50.00	4	\$200.00	13	\$650.00	0	\$0.00	17	\$850.00
48	EROSION/WATER POLLUTION CONTROL	EST.	N/A	1	\$500.00	1	\$500.00	0	\$0.00	2	\$1,000.00
49	PSIPE CHINESE JUNIPER	EACH	\$215.00	0	\$0.00	3	\$645.00	0	\$0.00	3	\$645.00
50	PSIPE VINE MAPLE	EACH	\$48.00	0	\$0.00	14	\$672.00	0	\$0.00	14	\$672.00
51	PSIPE OCEANSPRAY	EACH	\$22.00	0	\$0.00	21	\$462.00	0	\$0.00	21	\$462.00
52	PSIPE SALAL	EACH	\$22.00	0	\$0.00	108	\$2,376.00	0	\$0.00	108	\$2,376.00
53	PSIPE TALL OREGON GRAPE	EACH	\$21.00	0	\$0.00	10	\$210.00	0	\$0.00	10	\$210.00
54	PSIPE MOCK ORANGE	EACH	\$21.00	0	\$0.00	15	\$315.00	0	\$0.00	15	\$315.00
55	PSIPE NOOTKA ROSE	EACH	\$21.00	0	\$0.00	18	\$378.00	0	\$0.00	18	\$378.00
56	PSIPE SNOWBERRY	EACH	\$23.00	0	\$0.00	65	\$1,495.00	0	\$0.00	65	\$1,495.00
57	PSIPE BLOOMERANG LILAC	EACH	\$90.00	0	\$0.00	15	\$1,350.00	0	\$0.00	15	\$1,350.00
58	PSIPE GALLERY BLUE LUPINE	EACH	\$11.00	0	\$0.00	222	\$2,442.00	0	\$0.00	222	\$2,442.00
59	PSIPE KINNIKINNICK	EACH	\$4.00	0	\$0.00	648	\$2,592.00	0	\$0.00	648	\$2,592.00
60	PSIPE RETENTION POND SEED MIX	S.F.	\$0.15	0	\$0.00	10,078	\$1,511.70	0	\$0.00	10,078	\$1,511.70
61	PSIPE TULIPS AND DAFFODILS	S.F.	\$2.00	0	\$0.00	1,200	\$2,400.00	0	\$0.00	1,200	\$2,400.00
62	SOD INSTALLATION	S.Y.	\$8.00	0	\$0.00	780	\$6,240.00	0	\$0.00	780	\$6,240.00
TRAFFIC											
63	ROUNDABOUT SPLITTER ISLAND NOSING CURB	EACH	\$1,050.00	0	\$0.00	3	\$3,150.00	0	\$0.00	3	\$3,150.00
64	ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER	L.F.	\$22.00	0	\$0.00	346	\$7,612.00	0	\$0.00	346	\$7,612.00
65	CEMENT CONC. TRAFFIC CURB AND GUTTER	L.F.	\$16.00	720	\$11,520.00	1,087	\$16,305.00	0	\$0.00	1,807	\$27,825.00
66	ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB	L.F.	\$49.00	0	\$0.00	240	\$11,760.00	0	\$0.00	240	\$11,760.00
67	ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER	L.F.	\$30.00	0	\$0.00	346	\$10,380.00	0	\$0.00	346	\$10,380.00
68	PLASTIC LINE	L.F.	\$1.25	2,106	\$2,632.50	2,598	\$3,247.50	0	\$0.00	4,704	\$5,880.00
69	PLASTIC WIDE LANE LINE	L.F.	\$3.00	0	\$0.00	204	\$612.00	0	\$0.00	204	\$612.00
70	PLASTIC CROSSWALK LINE	S.F.	\$4.75	0	\$0.00	192	\$912.00	0	\$0.00	192	\$912.00
71	PLASTIC STOP LINE	L.F.	\$7.50	12	\$90.00	0	\$0.00	0	\$0.00	12	\$90.00
72	PLASTIC TRAFFIC ARROW	EACH	\$100.00	0	\$0.00	2	\$200.00	0	\$0.00	2	\$200.00
73	RAISED PAVEMENT MARKER TYPE 2	HUND	\$425.00	0.21	\$89.25	0.45	\$191.25	0	\$0.00	0.66	\$280.50
74	PERMANENT SIGNING	L.S.	N/A	1	\$5,500.00	1	\$17,000.00	0	\$0.00	2	\$22,500.00
75	ILLUMINATION SYSTEM	L.S.	\$90,000.00	0	\$0.00	1	\$90,000.00	0	\$0.00	1	\$90,000.00
76	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	N/A	1	\$1,275.00	1	\$7,500.00	1	\$1,250.00	3	\$10,025.00
77	TRAFFIC CONTROL SUPERVISOR	L.S.	N/A	1	\$2,000.00	1	\$10,000.00	1	\$13,500.00	3	\$15,500.00
78	FLAGGERS	HR	\$55.00	144	\$7,920.00	1,764	\$97,020.00	120	\$6,600.00	2,028	\$111,540.00
79	PLASTIC YIELD LINE SYMBOL	EACH	\$20.00	0	\$0.00	19	\$380.00	0	\$0.00	19	\$380.00
OTHER ITEMS											
80	CEMENT CONC. PAVEMENT	C.Y.	\$375.00	0	\$0.00	150	\$56,250.00	0	\$0.00	150	\$56,250.00
81	TYPE B PROGRESS SCHEDULE	L.S.	\$5,000.00	0	\$0.00	1	\$5,000.00	0	\$0.00	1	\$5,000.00
82	CDF FILL AND ABANDON EXISTING PIPE	L.S.	\$8,000.00	0	\$0.00	0	\$0.00	1	\$8,000.00	1	\$8,000.00
83	DETECTABLE WARNING SURFACE	S.F.	\$23.00	0	\$0.00	164	\$3,772.00	0	\$0.00	164	\$3,772.00
84	CEMENT CONC. SIDEWALK	S.Y.	\$40.00	318	\$12,720.00	1,046	\$47,070.00	0	\$0.00	1,364	\$59,790.00
85	MONOLITHIC CEMENT CONC. CURB AND SIDEWALK	S.Y.	\$80.00	14	\$1,120.00	0	\$0.00	0	\$0.00	14	\$1,120.00
86	CEMENT CONC. CURB RAMP TYPE COMBINATION	EACH	\$2,200.00	0	\$0.00	5	\$11,000.00	0	\$0.00	5	\$11,000.00
87	CEMENT CONC DRIVEWAY ENTRANCE TYPE 1	S.Y.	\$75.00	79	\$5,925.00	73	\$5,475.00	0	\$0.00	152	\$11,400.00
88	CEMENT CONC DRIVEWAY ENTRANCE TYPE 3	S.Y.	\$79.00	0	\$0.00	149	\$11,771.00	0	\$0.00	149	\$11,771.00
89	COATED CHAIN LINK FENCE TYPE 3	L.F.	\$18.00	65	\$1,170.00	610	\$10,980.00	0	\$0.00	675	\$12,150.00
90	COATED CHAIN LINK FENCE TYPE 4	L.F.	\$14.00	0	\$0.00	220	\$3,080.00	0	\$0.00	220	\$3,080.00
91	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE	EACH	\$110.00	8	\$880.00	79	\$8,690.00	0	\$0.00	87	\$9,570.00
92	DOUBLE 14 FT. COATED CHAIN LINK GATE	EACH	\$900.00	0	\$0.00	1	\$900.00	0	\$0.00	1	\$900.00
93	DOUBLE 20 FT. COATED CHAIN LINK GATE	EACH	\$1,000.00	0	\$0.00	1	\$1,000.00	0	\$0.00	1	\$1,000.00
94	35 FT. ROLLING GATE	EACH	\$1,600.00	0	\$0.00	1	\$1,600.00	0	\$0.00	1	\$1,600.00
95	SHORING, CL. B, FOR 72-INCH MANHOLE	L.S.	\$3,500.00	0	\$0.00	1	\$3,500.00	0	\$0.00	1	\$3,500.00
96	TRENCH SAFETY SYSTEM	L.S.	N/A	0	\$0.00	1	\$1,000.00	1	\$1,000.00	2	\$2,000.00
97	MAN										

COLUMBIA PACIFIC BID FOR SR 503 (LEWIS RIVER RD) & SCOTT AVE ROUNDABOUT INTERSECTION IMPROVEMENTS

BID ITEM	DESCRIPTION	UNIT	UNIT PRICE	GROUP 1 QTY.	GROUP 1 SUBTOTAL	GROUP 2 TIB QTY.	GROUP 2 SUBTOTAL	GROUP 3 QTY.	GROUP 3 SUBTOTAL	TOTAL QTY.	TOTAL SUBTOTAL
PREPARATION											
1	MOBILIZATION	L.S.	N/A	1	\$5,500.00	1	\$15,000.00	1	\$5,000.00	3	\$25,500.00
2	CLEARING AND GRUBBING	ACRE	\$17,850.00	0.19	\$3,391.50	1.32	\$9,900.00	0	\$0.00	1.51	\$13,291.50
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.	\$5,000.00	0	\$0.00	1	\$5,000.00	0	\$0.00	1	\$5,000.00
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	N/A	1	\$7,875.00	1	\$10,650.00	0	\$0.00	2	\$18,525.00
5	REMOVING CEMENT CONC. SIDEWALK	S.Y.	\$37.00	0	\$0.00	40	\$1,480.00	0	\$0.00	40	\$1,480.00
6	REMOVING ASPHALT CONC. PAVEMENT	S.Y.	\$70.75	72	\$5,094.00	2,440	\$14,640.00	0	\$0.00	2512	\$19,734.00
7	REMOVING PAINT LINE	L.F.	\$1.00	2,095	\$2,095.00	514	\$436.90	0	\$0.00	2609	\$2,531.90
8	REMOVING PLASTIC LINE	L.F.	\$8.05	12	\$96.60	73	\$62.05	0	\$0.00	85	\$158.65
9	REMOVING PLASTIC TRAFFIC MARKING	EACH	\$66.00	0	\$0.00	2	\$132.00	0	\$0.00	2	\$132.00
10	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL	EST.	N/A	0	\$0.00	1	\$30,000.00	0	\$0.00	1	\$30,000.00
GRADING											
11	ROADWAY EXCAVATION INCL. HAUL	C.Y.	\$24.00	260	\$6,240.00	2,780	\$30,580.00	0	\$0.00	3040	\$36,820.00
12	EMBANKMENT COMPACTION	C.Y.	\$7.50	20	\$150.00	1,050	\$2,100.00	0	\$0.00	1070	\$2,250.00
13	UNSUITABLE FOUNDATION EXCAVATION, INCL. HAUL	C.Y.	\$57.50	0	\$0.00	25	\$1,437.50	0	\$0.00	25	\$1,437.50
STORM SEWER											
14	CATCH BASIN TYPE 1	EACH	\$1,200.00	0	\$0.00	12	\$14,400.00	0	\$0.00	12	\$14,400.00
15	CORRUGATED POLYETHYLENE STORM SEWER PIPE 12 IN. DIAM.	L.F.	\$41.00	0	\$0.00	1,380	\$56,580.00	0	\$0.00	1380	\$56,580.00
16	CORRUGATED POLYETHYLENE STORM SEWER PIPE 15 IN. DIAM.	L.F.	\$56.00	0	\$0.00	50	\$2,800.00	0	\$0.00	50	\$2,800.00
SANITARY SEWER											
17	C-900 PVC SEWER PIPE 8 IN. DIAM.	L.F.	\$43.00	0	\$0.00	0	\$0.00	490	\$21,070.00	490	\$21,070.00
22	CONNECT TO EXISTING FORCEMAIN	EACH	\$1,780.00	0	\$0.00	0	\$0.00	2	\$3,560.00	2	\$3,560.00
WATER LINES											
23	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY, 2-INCH	EACH	\$2,290.00	0	\$0.00	0	\$0.00	1	\$2,290.00	1	\$2,290.00
24	HYDRANT ASSEMBLY	EACH	\$4,975.00	0	\$0.00	0	\$0.00	3	\$14,925.00	3	\$14,925.00
25	SERVICE CONNECTION 3/4 IN. DIAM.	EACH	\$1,075.00	0	\$0.00	0	\$0.00	8	\$8,600.00	8	\$8,600.00
26	DOUBLE SERVICE CONNECTION, 3/4 IN. DIAM.	EACH	\$1,425.00	0	\$0.00	0	\$0.00	1	\$1,425.00	1	\$1,425.00
27	HDPE PIPE FOR WATER MAIN, 2 IN. DIAM.	L.F.	\$15.00	0	\$0.00	0	\$0.00	200	\$3,000.00	200	\$3,000.00
28	C-900 PVC PIPE FOR WATER MAIN 8 IN. DIAM.	L.F.	\$35.00	0	\$0.00	0	\$0.00	360	\$12,600.00	360	\$12,600.00
29	C-900 PVC PIPE FOR WATER MAIN 12 IN. DIAM.	L.F.	\$44.00	0	\$0.00	0	\$0.00	1,245	\$54,780.00	1,245	\$54,780.00
30	GATE VALVE 8 IN.	EACH	\$1,555.00	0	\$0.00	0	\$0.00	3	\$4,665.00	3	\$4,665.00
31	GATE VALVE 12 IN.	EACH	\$2,400.00	0	\$0.00	0	\$0.00	6	\$14,400.00	6	\$14,400.00
32	CONNECT TO EXISTING WATER MAIN	EACH	\$1,110.00	0	\$0.00	0	\$0.00	2	\$2,220.00	2	\$2,220.00
SURFACING											
33	CRUSHED SURFACING BASE COURSE	TON	\$27.00	450	\$12,150.00	4,320	\$98,280.00	0	\$0.00	4,770	\$110,430.00
HOT MIX ASPHALT											
34	PLANING BITUMINOUS PAVEMENT	S.Y.	\$15.00	100	\$1,500.00	300	\$3,900.00	0	\$0.00	400	\$5,400.00
35	HMA CL. 1/2 IN. PG 64-22	TON	\$185.00	200	\$37,000.00	2,720	\$291,040.00	0	\$0.00	2,920	\$328,040.00
36	MONOLITHIC ASPHALT PATH	S.Y.	\$24.50	70	\$1,715.00	0	\$0.00	0	\$0.00	70	\$1,715.00
37	ASPHALT PATH	S.Y.	\$68.40	260	\$17,784.00	0	\$0.00	0	\$0.00	260	\$17,784.00
38	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC	-\$1.00	1	-\$1.00	1	-\$1.00	0	\$0.00	2	-\$2.00
39	COMPACTION PRICE ADJUSTMENT	CALC	\$2,000.00	0	\$0.00	1	\$2,000.00	0	\$0.00	1	\$2,000.00
40	ASPHALT COST PRICE ADJUSTMENT	CALC	N/A	1	\$345.00	1	\$4,658.00	0	\$0.00	2	\$5,003.00
LIQUID ASPHALT											
41	ANTI-STRIPPING ADDITIVE	CALC	N/A	1	\$200.00	1	\$2,700.00	0	\$0.00	2	\$2,900.00
EROSION CONTROL AND ROADSIDE PLANTING											
42	SILT FENCE	L.F.	\$3.00	581	\$1,743.00	581	\$1,743.00	0	\$0.00	1,162	\$3,486.00
43	ECS LEAD	DAY	\$150.00	10	\$1,500.00	81	\$12,150.00	0	\$0.00	91	\$13,650.00
44	TOPSOIL TYPE A	ACRE	\$20,500.00	0.13	\$2,665.00	0.40	\$9,000.00	0	\$0.00	1	\$11,665.00
45	SEEDING, FERTILIZING, AND MULCHING	ACRE	\$4,950.00	0.13	\$643.50	0.24	\$1,104.00	0	\$0.00	0	\$1,747.50
46	MULCHING	ACRE	\$23,250.00	0.00	\$0.00	0.24	\$5,580.00	0	\$0.00	0	\$5,580.00
47	INLET PROTECTION	EACH	\$35.00	4	\$140.00	13	\$1,105.00	0	\$0.00	17	\$1,245.00
48	EROSION/WATER POLLUTION CONTROL	EST.	N/A	1	\$500.00	1	\$500.00	0	\$0.00	2	\$1,000.00
49	PSIPE CHINESE JUNIPER	EACH	\$865.00	0	\$0.00	3	\$2,595.00	0	\$0.00	3	\$2,595.00
50	PSIPE VINE MAPLE	EACH	\$142.00	0	\$0.00	14	\$1,988.00	0	\$0.00	14	\$1,988.00
51	PSIPE OCEANSPRAY	EACH	\$30.00	0	\$0.00	21	\$630.00	0	\$0.00	21	\$630.00
52	PSIPE SALAL	EACH	\$32.00	0	\$0.00	108	\$3,456.00	0	\$0.00	108	\$3,456.00
53	PSIPE TALL OREGON GRAPE	EACH	\$31.00	0	\$0.00	10	\$310.00	0	\$0.00	10	\$310.00
54	PSIPE MOCK ORANGE	EACH	\$30.00	0	\$0.00	15	\$450.00	0	\$0.00	15	\$450.00
55	PSIPE NOOTKA ROSE	EACH	\$30.00	0	\$0.00	18	\$540.00	0	\$0.00	18	\$540.00
56	PSIPE SNOWBERRY	EACH	\$30.00	0	\$0.00	65	\$1,950.00	0	\$0.00	65	\$1,950.00
57	PSIPE BLOOMERANG LILAC	EACH	\$155.00	0	\$0.00	15	\$2,325.00	0	\$0.00	15	\$2,325.00
58	PSIPE GALLERY BLUE LUPINE	EACH	\$15.00	0	\$0.00	222	\$3,330.00	0	\$0.00	222	\$3,330.00
59	PSIPE KINNIKINICK	EACH	\$3.75	0	\$0.00	648	\$2,430.00	0	\$0.00	648	\$2,430.00
60	PSIPE RETENTION POND SEED MIX	S.F.	\$0.20	0	\$0.00	10,078	\$2,015.60	0	\$0.00	10,078	\$2,015.60
61	PSIPE TULIPS AND DAFFODILS	S.F.	\$1.50	0	\$0.00	1,200	\$1,800.00	0	\$0.00	1,200	\$1,800.00
62	SOD INSTALLATION	S.Y.	\$10.00	0	\$0.00	780	\$7,800.00	0	\$0.00	780	\$7,800.00
TRAFFIC											
63	ROUNDABOUT SPLITTER ISLAND NOSING CURB	EACH	\$560.00	0	\$0.00	3	\$1,680.00	0	\$0.00	3	\$1,680.00
64	ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER	L.F.	\$21.20	0	\$0.00	346	\$7,335.20	0	\$0.00	346	\$7,335.20
65	CEMENT CONC. TRAFFIC CURB AND GUTTER	L.F.	\$16.50	720	\$11,880.00	1,087	\$12,228.75	0	\$0.00	1,807	\$24,108.75
66	ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB	L.F.	\$37.50	0	\$0.00	240	\$9,000.00	0	\$0.00	240	\$9,000.00
67	ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER	L.F.	\$22.50	0	\$0.00	346	\$7,785.00	0	\$0.00	346	\$7,785.00
68	PLASTIC LINE	L.F.	\$2.45	2,106	\$5,159.70	2,598	\$5,196.00	0	\$0.00	4,704	\$10,355.70
69	PLASTIC WIDE LANE LINE	L.F.	\$4.50	0	\$0.00	204	\$918.00	0	\$0.00	204	\$918.00
70	PLASTIC CROSSWALK LINE	S.F.	\$7.50	0	\$0.00	192	\$1,440.00	0	\$0.00	192	\$1,440.00
71	PLASTIC STOP LINE	L.F.	\$14.10	12	\$169.20	0	\$0.00	0	\$0.00	12	\$169.20
72	PLASTIC TRAFFIC ARROW	EACH	\$160.79	0	\$0.00	2	\$321.58	0	\$0.00	2	\$321.58
73	RAISED PAVEMENT MARKER TYPE 2	HUND	\$805.00	0.21	\$169.05	0.45	\$294.75	0	\$0.00	0.66	\$463.80
74	PERMANENT SIGNING	L.S.	N/A	1	\$3,915.00	1	\$14,650.00	0	\$0.00	2	\$18,565.00
75	ILLUMINATION SYSTEM	L.S.	\$90,000.00	0	\$0.00	1	\$106,650.00	0	\$0.00	1	\$106,650.00
76	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	N/A	1	\$9,000.00	1	\$15,000.00	1	\$2,500.00	3	\$26,500.00
77	TRAFFIC CONTROL SUPERVISOR	L.S.	N/A	1	\$5,500.00	1	\$9,910.00	1	\$3,800.00	3	\$19,210.00
78	FLAGGERS	HR	\$45.00	144	\$6,480.00	1,764	\$79,380.00	120	\$5,400.00	2,028	\$91,260.00
79	PLASTIC YIELD LINE SYMBOL	EACH	\$23.00	0	\$0.00	19	\$437.00	0	\$0.00	19	\$437.00
OTHER ITEMS											
80	CEMENT CONC. PAVEMENT	C.Y.	\$417.00	0	\$0.00	150	\$62,550.00	0	\$0.00	150	\$62,550.00
81	TYPE B PROGRESS SCHEDULE	L.S.	\$2,500.00	0	\$0.00	1	\$2,500.00	0	\$0.00	1	\$2,500.00
82	CDF FILL AND ABANDON EXISTING PIPE	L.S.	\$3,450.00	0	\$0.00	0	\$0.00	1	\$3,450.00	1	\$3,450.00
83	DETECTABLE WARNING SURFACE	S.F.	\$25.00	0	\$0.00	164	\$4,100.00	0	\$0.00	164	\$4,100.00
84	CEMENT CONC. SIDEWALK	S.Y.	\$49.00	318	\$15,582.00	1,046	\$36,610.00	0	\$0.00	1,364	\$52,192.00
85	MONOLITHIC CEMENT CONC. CURB AND SIDEWALK	S.Y.	\$48.00	14	\$672.00	0	\$0.00	0	\$0.00	14	\$672.00
86	CEMENT CONC. CURB RAMP TYPE COMBINATION	EACH	\$2,300.00	0	\$0.00	5	\$11,500.00	0	\$0.00	5	\$11,500.00
87	CEMENT CONC DRIVEWAY ENTRANCE TYPE 1	S.Y.	\$62.00	79	\$4,898.00	73	\$4,088.00	0	\$0.00	152	\$8,986.00
88	CEMENT CONC DRIVEWAY ENTRANCE TYPE 3	S.Y.	\$60.00	0	\$0.00	149	\$8,940.00	0	\$0.00	149	\$8,940.00
89	COATED CHAIN LINK FENCE TYPE 3	L.F.	\$25.30	65	\$1,644.50	610	\$14,030.00	0	\$0.00	675	\$15,674.50
90	COATED CHAIN LINK FENCE TYPE 4	L.F.	\$18.50	0	\$0.00	220	\$4,070.00	0	\$0.00	220	\$4,070.00
91	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE	EACH	\$346.00	8	\$2,768.00	79	\$24,885.00	0	\$0.00	87	\$27,653.00
92	DOUBLE 14 FT. COATED CHAIN LINK GATE	EACH	\$1,400.00	0	\$0.00	1	\$1,400.00	0	\$0.00	1	\$1,400.00
93	DOUBLE 20 FT. COATED CHAIN LINK GATE	EACH	\$1,550.00	0	\$0.00	1	\$1,550.00	0	\$0.00	1	\$1,550.00
94	35 FT. ROLLING GATE	EACH	\$2,815.00	0	\$0.00	1	\$2,815.00	0	\$0.00	1	\$2,815.00
95	SHORING, CL. B, FOR 72-INCH MANHOLE	L.S.	\$6,800.00	0	\$0.00	1	\$6,800.00	0	\$0.00	1	\$6,800.00
96	TRENCH SAFETY SYSTEM	L.S.	N/A	0	\$0.00	1	\$2,500.00	1	\$		

NUTTER BID FOR SR 503 (LEWIS RIVER RD) & SCOTT AVE ROUNDABOUT INTERSECTION IMPROVEMENTS

BID ITEM	DESCRIPTION	UNIT	UNIT PRICE	GROUP 1 QTY.	GROUP 1 SUBTOTAL	GROUP 2 TIB QTY.	GROUP 2 SUBTOTAL	GROUP 3 QTY.	GROUP 3 SUBTOTAL	TOTAL QTY.	TOTAL SUBTOTAL
PREPARATION											
1	MOBILIZATION	L.S.	N/A	1	\$17,000.00	1	\$140,000.00	1	\$19,000.00	3	\$176,000.00
2	CLEARING AND GRUBBING	ACRE	\$25,000.00	0.19	\$4,750.00	1.32	\$33,000.00	0	\$0.00	1.51	\$37,750.00
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.	\$5,000.00	0	\$0.00	1	\$5,000.00	0	\$0.00	1	\$5,000.00
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	N/A	1	\$5,000.00	1	\$30,000.28	0	\$0.00	2	\$35,000.28
5	REMOVING CEMENT CONC. SIDEWALK	S.Y.	\$30.00	0	\$0.00	40	\$1,200.00	0	\$0.00	40	\$1,200.00
6	REMOVING ASPHALT CONC. PAVEMENT	S.Y.	\$70.00	72	\$5,040.00	2,440	\$19,520.00	0	\$0.00	2512	\$24,560.00
7	REMOVING PAINT LINE	L.F.	\$0.60	2,095	\$1,257.00	514	\$514.00	0	\$0.00	2609	\$1,771.00
8	REMOVING PLASTIC LINE	L.F.	\$5.00	12	\$60.00	73	\$73.00	0	\$0.00	85	\$133.00
9	REMOVING PLASTIC TRAFFIC MARKING	EACH	\$45.00	0	\$0.00	2	\$100.00	0	\$0.00	2	\$100.00
10	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL	EST.	N/A	0	\$0.00	1	\$30,000.00	0	\$0.00	1	\$30,000.00
GRADING											
11	ROADWAY EXCAVATION INCL. HAUL	C.Y.	\$20.00	260	\$5,200.00	2,780	\$69,500.00	0	\$0.00	3040	\$74,700.00
12	EMBANKMENT COMPACTION	C.Y.	\$20.00	20	\$400.00	1,050	\$5,250.00	0	\$0.00	1070	\$5,650.00
13	UNSUITABLE FOUNDATION EXCAVATION, INCL. HAUL	C.Y.	\$53.00	0	\$0.00	25	\$1,325.00	0	\$0.00	25	\$1,325.00
STORM SEWER											
14	CATCH BASIN TYPE 1	EACH	\$1,400.00	0	\$0.00	12	\$16,800.00	0	\$0.00	12	\$16,800.00
15	CORRUGATED POLYETHYLENE STORM SEWER PIPE 12 IN. DIAM.	L.F.	\$43.00	0	\$0.00	1,380	\$59,340.00	0	\$0.00	1380	\$59,340.00
16	CORRUGATED POLYETHYLENE STORM SEWER PIPE 15 IN. DIAM.	L.F.	\$43.00	0	\$0.00	50	\$2,150.00	0	\$0.00	50	\$2,150.00
SANITARY SEWER											
17	C-900 PVC SEWER PIPE 8 IN. DIAM.	L.F.	\$57.00	0	\$0.00	0	\$0.00	490	\$27,930.00	490	\$27,930.00
22	CONNECT TO EXISTING FORCEMAIN	EACH	\$1,600.00	0	\$0.00	0	\$0.00	2	\$3,200.00	2	\$3,200.00
WATER LINES											
23	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY, 2-INCH	EACH	\$3,400.00	0	\$0.00	0	\$0.00	1	\$3,400.00	1	\$3,400.00
24	HYDRANT ASSEMBLY	EACH	\$5,200.00	0	\$0.00	0	\$0.00	3	\$15,600.00	3	\$15,600.00
25	SERVICE CONNECTION 3/4 IN. DIAM.	EACH	\$1,100.00	0	\$0.00	0	\$0.00	8	\$8,800.00	8	\$8,800.00
26	DOUBLE SERVICE CONNECTION, 3/4 IN. DIAM.	EACH	\$1,600.00	0	\$0.00	0	\$0.00	1	\$1,600.00	1	\$1,600.00
27	HDPE PIPE FOR WATER MAIN, 2 IN. DIAM.	L.F.	\$27.00	0	\$0.00	0	\$0.00	200	\$5,400.00	200	\$5,400.00
28	C-900 PVC PIPE FOR WATER MAIN 8 IN. DIAM.	L.F.	\$40.00	0	\$0.00	0	\$0.00	360	\$14,400.00	360	\$14,400.00
29	C-900 PVC PIPE FOR WATER MAIN 12 IN. DIAM.	L.F.	\$50.00	0	\$0.00	0	\$0.00	1,245	\$62,250.00	1,245	\$62,250.00
30	GATE VALVE 8 IN.	EACH	\$1,000.00	0	\$0.00	0	\$0.00	3	\$3,000.00	3	\$3,000.00
31	GATE VALVE 12 IN.	EACH	\$1,900.00	0	\$0.00	0	\$0.00	6	\$11,400.00	6	\$11,400.00
32	CONNECT TO EXISTING WATER MAIN	EACH	\$4,600.00	0	\$0.00	0	\$0.00	2	\$9,200.00	2	\$9,200.00
SURFACING											
33	CRUSHED SURFACING BASE COURSE	TON	\$32.00	450	\$14,400.00	4,320	\$103,680.00	0	\$0.00	4,770	\$118,080.00
HOT MIX ASPHALT											
34	PLANING BITUMINOUS PAVEMENT	S.Y.	\$15.00	100	\$1,500.00	300	\$5,400.00	0	\$0.00	400	\$6,900.00
35	HMA CL. 1/2 IN. PG 64-22	TON	\$140.00	200	\$28,000.00	2,720	\$239,360.00	0	\$0.00	2,920	\$267,360.00
36	MONOLITHIC ASPHALT PATH	S.Y.	\$60.00	70	\$4,200.00	0	\$0.00	0	\$0.00	70	\$4,200.00
37	ASPHALT PATH	S.Y.	\$38.00	260	\$9,880.00	0	\$0.00	0	\$0.00	260	\$9,880.00
38	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC	-\$1.00	1	-\$1.00	1	-\$1.00	0	\$0.00	2	-\$2.00
39	COMPACTION PRICE ADJUSTMENT	CALC	\$2,000.00	0	\$0.00	1	\$2,000.00	0	\$0.00	1	\$2,000.00
40	ASPHALT COST PRICE ADJUSTMENT	CALC	N/A	1	\$345.00	1	\$4,658.00	0	\$0.00	2	\$5,003.00
LIQUID ASPHALT											
41	ANTI-STRIPPING ADDITIVE	CALC	N/A	1	\$200.00	1	\$2,700.00	0	\$0.00	2	\$2,900.00
EROSION CONTROL AND ROADSIDE PLANTING											
42	SILT FENCE	L.F.	\$3.00	581	\$1,743.00	581	\$1,743.00	0	\$0.00	1,162	\$3,486.00
43	ECS LEAD	DAY	\$70.00	10	\$700.00	81	\$5,670.00	0	\$0.00	91	\$6,370.00
44	TOPSOIL TYPE A	ACRE	\$35,000.00	0.13	\$4,550.00	0.40	\$14,000.00	0	\$0.00	1	\$18,550.00
45	SEEDING, FERTILIZING, AND MULCHING	ACRE	\$3,800.00	0.13	\$494.00	0.24	\$624.00	0	\$0.00	0	\$1,118.00
46	MULCHING	ACRE	\$17,000.00	0.00	\$0.00	0.24	\$4,080.00	0	\$0.00	0	\$4,080.00
47	INLET PROTECTION	EACH	\$60.00	4	\$240.00	13	\$780.00	0	\$0.00	17	\$1,020.00
48	EROSION/WATER POLLUTION CONTROL	EST.	N/A	1	\$500.00	1	\$500.00	0	\$0.00	2	\$1,000.00
49	PSIPE CHINESE JUNIPER	EACH	\$650.00	0	\$0.00	3	\$1,950.00	0	\$0.00	3	\$1,950.00
50	PSIPE VINE MAPLE	EACH	\$110.00	0	\$0.00	14	\$1,540.00	0	\$0.00	14	\$1,540.00
51	PSIPE OCEANSPRAY	EACH	\$23.00	0	\$0.00	21	\$483.00	0	\$0.00	21	\$483.00
52	PSIPE SALAL	EACH	\$25.00	0	\$0.00	108	\$2,700.00	0	\$0.00	108	\$2,700.00
53	PSIPE TALL OREGON GRAPE	EACH	\$24.00	0	\$0.00	10	\$240.00	0	\$0.00	10	\$240.00
54	PSIPE MOCK ORANGE	EACH	\$23.00	0	\$0.00	15	\$345.00	0	\$0.00	15	\$345.00
55	PSIPE NOOTKA ROSE	EACH	\$23.00	0	\$0.00	18	\$414.00	0	\$0.00	18	\$414.00
56	PSIPE SNOWBERRY	EACH	\$23.00	0	\$0.00	65	\$1,495.00	0	\$0.00	65	\$1,495.00
57	PSIPE BLOOMERANG LILAC	EACH	\$120.00	0	\$0.00	15	\$1,800.00	0	\$0.00	15	\$1,800.00
58	PSIPE GALLERY BLUE LUPINE	EACH	\$11.00	0	\$0.00	222	\$2,442.00	0	\$0.00	222	\$2,442.00
59	PSIPE KINNIKINNICK	EACH	\$3.00	0	\$0.00	648	\$1,944.00	0	\$0.00	648	\$1,944.00
60	PSIPE RETENTION POND SEED MIX	S.F.	\$0.10	0	\$0.00	10,078	\$1,007.80	0	\$0.00	10,078	\$1,007.80
61	PSIPE TULIPS AND DAFFODILS	S.F.	\$1.00	0	\$0.00	1,200	\$1,200.00	0	\$0.00	1,200	\$1,200.00
62	SOD INSTALLATION	S.Y.	\$7.00	0	\$0.00	780	\$5,460.00	0	\$0.00	780	\$5,460.00
TRAFFIC											
63	ROUNDABOUT SPLITTER ISLAND NOSING CURB	EACH	\$1,700.00	0	\$0.00	3	\$5,100.00	0	\$0.00	3	\$5,100.00
64	ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER	L.F.	\$25.00	0	\$0.00	346	\$8,650.00	0	\$0.00	346	\$8,650.00
65	CEMENT CONC. TRAFFIC CURB AND GUTTER	L.F.	\$15.00	720	\$10,800.00	1,087	\$16,305.00	0	\$0.00	1,807	\$27,105.00
66	ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB	L.F.	\$40.00	0	\$0.00	240	\$9,600.00	0	\$0.00	240	\$9,600.00
67	ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER	L.F.	\$27.00	0	\$0.00	346	\$9,342.00	0	\$0.00	346	\$9,342.00
68	PLASTIC LINE	L.F.	\$1.25	2,106	\$2,632.50	2,598	\$3,897.00	0	\$0.00	4,704	\$6,529.50
69	PLASTIC WIDE LANE LINE	L.F.	\$3.00	0	\$0.00	204	\$612.00	0	\$0.00	204	\$612.00
70	PLASTIC CROSSWALK LINE	S.F.	\$4.75	0	\$0.00	192	\$960.00	0	\$0.00	192	\$960.00
71	PLASTIC STOP LINE	L.F.	\$7.00	12	\$84.00	0	\$0.00	0	\$0.00	12	\$84.00
72	PLASTIC TRAFFIC ARROW	EACH	\$100.00	0	\$0.00	2	\$200.00	0	\$0.00	2	\$200.00
73	RAISED PAVEMENT MARKER TYPE 2	HUND	\$400.00	0.21	\$84.00	0.45	\$180.00	0	\$0.00	0.66	\$264.00
74	PERMANENT SIGNING	L.S.	N/A	1	\$18,000.00	1	\$2,500.00	0	\$0.00	2	\$20,500.00
75	ILLUMINATION SYSTEM	L.S.	\$80,000.00	0	\$0.00	1	\$80,000.00	0	\$0.00	1	\$80,000.00
76	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	N/A	1	\$7,000.00	1	\$33,000.00	1	\$800.00	3	\$40,800.00
77	TRAFFIC CONTROL SUPERVISOR	L.S.	N/A	1	\$2,000.00	1	\$3,000.00	1	\$3,000.00	3	\$35,000.00
78	FLAGGERS	HR	\$50.00	144	\$7,200.00	1,764	\$88,200.00	120	\$6,000.00	2,028	\$101,400.00
79	PLASTIC YIELD LINE SYMBOL	EACH	\$15.00	0	\$0.00	19	\$285.00	0	\$0.00	19	\$285.00
OTHER ITEMS											
80	CEMENT CONC. PAVEMENT	C.Y.	\$385.00	0	\$0.00	150	\$57,750.00	0	\$0.00	150	\$57,750.00
81	TYPE B PROGRESS SCHEDULE	L.S.	\$5,000.00	0	\$0.00	1	\$5,000.00	0	\$0.00	1	\$5,000.00
82	CDF FILL AND ABANDON EXISTING PIPE	L.S.	\$6,400.00	0	\$0.00	0	\$0.00	1	\$6,400.00	1	\$6,400.00
83	DETECTABLE WARNING SURFACE	S.F.	\$22.00	0	\$0.00	164	\$3,608.00	0	\$0.00	164	\$3,608.00
84	CEMENT CONC. SIDEWALK	S.Y.	\$28.00	318	\$8,904.00	1,046	\$38,702.00	0	\$0.00	1,364	\$47,606.00
85	MONOLITHIC CEMENT CONC. CURB AND SIDEWALK	S.Y.	\$40.00	14	\$560.00	0	\$0.00	0	\$0.00	14	\$560.00
86	CEMENT CONC. CURB RAMP TYPE COMBINATION	EACH	\$2,600.00	0	\$0.00	5	\$13,000.00	0	\$0.00	5	\$13,000.00
87	CEMENT CONC DRIVEWAY ENTRANCE TYPE 1	S.Y.	\$75.00	79	\$5,925.00	73	\$4,380.00	0	\$0.00	152	\$10,305.00
88	CEMENT CONC DRIVEWAY ENTRANCE TYPE 3	S.Y.	\$65.00	0	\$0.00	149	\$9,685.00	0	\$0.00	149	\$9,685.00
89	COATED CHAIN LINK FENCE TYPE 3	L.F.	\$18.00	65	\$1,170.00	610	\$10,370.00	0	\$0.00	675	\$11,540.00
90	COATED CHAIN LINK FENCE TYPE 4	L.F.	\$14.00	0	\$0.00	220	\$3,080.00	0	\$0.00	220	\$3,080.00
91	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE	EACH	\$160.00	8	\$1,280.00	79	\$12,640.00	0	\$0.00	87	\$13,920.00
92	DOUBLE 14 FT. COATED CHAIN LINK GATE	EACH	\$1,000.00	0	\$0.00	1	\$1,000.00	0	\$0.00	1	\$1,000.00
93	DOUBLE 20 FT. COATED CHAIN LINK GATE	EACH	\$1,400.00	0	\$0.00	1	\$1,400.00	0	\$0.00	1	\$1,400.00
94	35 FT. ROLLING GATE	EACH	\$2,500.00	0	\$0.00	1	\$2,500.00	0	\$0.00	1	\$2,500.00
95	SHORING, CL. B, FOR 72-INCH MANHOLE	L.S.	\$10,000.00	0	\$0.00	1	\$10,000.00	0	\$0.00	1	\$10,000.00
96	TRENCH SAFETY SYSTEM	L.S.	N/A	0	\$0.00	1	\$10,000.00	1	\$500.00		

AES BID FOR SR 503 (LEWIS RIVER RD) & SCOTT AVE ROUNDABOUT INTERSECTION IMPROVEMENTS

BID ITEM	DESCRIPTION	UNIT	UNIT PRICE	GROUP 1 QTY.	GROUP 1 SUBTOTAL	GROUP 2 TIB QTY.	GROUP 2 SUBTOTAL	GROUP 3 QTY.	GROUP 3 SUBTOTAL	TOTAL QTY.	TOTAL SUBTOTAL
PREPARATION											
1	MOBILIZATION	L.S.	N/A	1	\$19,000.00	1	\$120,000.00	1	\$30,000.00	3	\$169,000.00
2	CLEARING AND GRUBBING	ACRE	\$12,000.00	0.19	\$2,280.00	1.32	\$5,280.00	0	\$0.00	1.51	\$7,560.00
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.	\$5,000.00	0	\$0.00	1	\$5,000.00	0	\$0.00	1	\$5,000.00
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	N/A	1	\$6,000.00	1	\$5,000.00	0	\$0.00	2	\$11,000.00
5	REMOVING CEMENT CONC. SIDEWALK	S.Y.	\$30.00	0	\$0.00	40	\$1,920.00	0	\$0.00	40	\$1,920.00
6	REMOVING ASPHALT CONC. PAVEMENT	S.Y.	\$80.00	72	\$5,760.00	2,440	\$9,760.00	0	\$0.00	2512	\$15,520.00
7	REMOVING PAINT LINE	L.F.	\$0.60	2,095	\$1,257.00	514	\$257.00	0	\$0.00	2609	\$1,514.00
8	REMOVING PLASTIC LINE	L.F.	\$10.00	12	\$120.00	73	\$36.50	0	\$0.00	85	\$156.50
9	REMOVING PLASTIC TRAFFIC MARKING	EACH	\$45.00	0	\$0.00	2	\$80.00	0	\$0.00	2	\$80.00
10	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL	EST.	N/A	0	\$0.00	1	\$30,000.00	0	\$0.00	1	\$30,000.00
GRADING											
11	ROADWAY EXCAVATION INCL. HAUL	C.Y.	\$27.00	260	\$7,020.00	2,780	\$50,040.00	0	\$0.00	3040	\$57,060.00
12	EMBANKMENT COMPACTION	C.Y.	\$5.00	20	\$100.00	1,050	\$6,300.00	0	\$0.00	1070	\$6,400.00
13	UNSUITABLE FOUNDATION EXCAVATION, INCL. HAUL	C.Y.	\$65.00	0	\$0.00	25	\$1,625.00	0	\$0.00	25	\$1,625.00
STORM SEWER											
14	CATCH BASIN TYPE 1	EACH	\$1,200.00	0	\$0.00	12	\$14,400.00	0	\$0.00	12	\$14,400.00
15	CORRUGATED POLYETHYLENE STORM SEWER PIPE 12 IN. DIAM.	L.F.	\$50.00	0	\$0.00	1,380	\$69,000.00	0	\$0.00	1380	\$69,000.00
16	CORRUGATED POLYETHYLENE STORM SEWER PIPE 15 IN. DIAM.	L.F.	\$62.00	0	\$0.00	50	\$3,100.00	0	\$0.00	50	\$3,100.00
SANITARY SEWER											
17	C-900 PVC SEWER PIPE 8 IN. DIAM.	L.F.	\$62.00	0	\$0.00	0	\$0.00	490	\$30,380.00	490	\$30,380.00
22	CONNECT TO EXISTING FORCEMAIN	EACH	\$2,500.00	0	\$0.00	0	\$0.00	2	\$5,000.00	2	\$5,000.00
WATER LINES											
23	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY, 2-INCH	EACH	\$5,300.00	0	\$0.00	0	\$0.00	1	\$5,300.00	1	\$5,300.00
24	HYDRANT ASSEMBLY	EACH	\$4,700.00	0	\$0.00	0	\$0.00	3	\$14,100.00	3	\$14,100.00
25	SERVICE CONNECTION 3/4 IN. DIAM.	EACH	\$1,000.00	0	\$0.00	0	\$0.00	8	\$8,000.00	8	\$8,000.00
26	DOUBLE SERVICE CONNECTION, 3/4 IN. DIAM.	EACH	\$1,300.00	0	\$0.00	0	\$0.00	1	\$1,300.00	1	\$1,300.00
27	HDPE PIPE FOR WATER MAIN, 2 IN. DIAM.	L.F.	\$33.00	0	\$0.00	0	\$0.00	200	\$6,600.00	200	\$6,600.00
28	C-900 PVC PIPE FOR WATER MAIN 8 IN. DIAM.	L.F.	\$40.00	0	\$0.00	0	\$0.00	360	\$14,400.00	360	\$14,400.00
29	C-900 PVC PIPE FOR WATER MAIN 12 IN. DIAM.	L.F.	\$65.00	0	\$0.00	0	\$0.00	1,245	\$80,925.00	1,245	\$80,925.00
30	GATE VALVE 8 IN.	EACH	\$1,200.00	0	\$0.00	0	\$0.00	3	\$3,600.00	3	\$3,600.00
31	GATE VALVE 12 IN.	EACH	\$1,900.00	0	\$0.00	0	\$0.00	6	\$11,400.00	6	\$11,400.00
32	CONNECT TO EXISTING WATER MAIN	EACH	\$2,500.00	0	\$0.00	0	\$0.00	2	\$5,000.00	2	\$5,000.00
SURFACING											
33	CRUSHED SURFACING BASE COURSE	TON	\$37.00	450	\$16,650.00	4,320	\$95,040.00	0	\$0.00	4,770	\$111,690.00
HOT MIX ASPHALT											
34	PLANING BITUMINOUS PAVEMENT	S.Y.	\$29.00	100	\$2,900.00	300	\$4,500.00	0	\$0.00	400	\$7,400.00
35	HMA CL. 1/2 IN. PG 64-22	TON	\$135.00	200	\$27,000.00	2,720	\$225,760.00	0	\$0.00	2,920	\$252,760.00
36	MONOLITHIC ASPHALT PATH	S.Y.	\$47.00	70	\$3,290.00	0	\$0.00	0	\$0.00	70	\$3,290.00
37	ASPHALT PATH	S.Y.	\$37.00	260	\$9,620.00	0	\$0.00	0	\$0.00	260	\$9,620.00
38	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC	-\$1.00	1	-\$1.00	1	-\$1.00	0	\$0.00	2	-\$2.00
39	COMPACTION PRICE ADJUSTMENT	CALC	\$2,000.00	0	\$0.00	1	\$2,000.00	0	\$0.00	1	\$2,000.00
40	ASPHALT COST PRICE ADJUSTMENT	CALC	N/A	1	\$345.00	1	\$4,658.00	0	\$0.00	2	\$5,003.00
LIQUID ASPHALT											
41	ANTI-STRIPPING ADDITIVE	CALC	N/A	1	\$200.00	1	\$2,700.00	0	\$0.00	2	\$2,900.00
EROSION CONTROL AND ROADSIDE PLANTING											
42	SILT FENCE	L.F.	\$3.00	581	\$1,743.00	581	\$1,743.00	0	\$0.00	1,162	\$3,486.00
43	ECS LEAD	DAY	\$135.00	10	\$1,350.00	81	\$5,670.00	0	\$0.00	91	\$7,020.00
44	TOPSOIL TYPE A	ACRE	\$40,000.00	0.13	\$5,200.00	0.40	\$16,000.00	0	\$0.00	1	\$21,200.00
45	SEEDING, FERTILIZING, AND MULCHING	ACRE	\$3,700.00	0.13	\$481.00	0.24	\$840.00	0	\$0.00	0	\$1,321.00
46	MULCHING	ACRE	\$17,500.00	0.00	\$0.00	0.24	\$4,200.00	0	\$0.00	0	\$4,200.00
47	INLET PROTECTION	EACH	\$67.00	4	\$268.00	13	\$780.00	0	\$0.00	17	\$1,048.00
48	EROSION/WATER POLLUTION CONTROL	EST.	N/A	1	\$500.00	1	\$500.00	0	\$0.00	2	\$1,000.00
49	PSIPE CHINESE JUNIPER	EACH	\$700.00	0	\$0.00	3	\$2,100.00	0	\$0.00	3	\$2,100.00
50	PSIPE VINE MAPLE	EACH	\$110.00	0	\$0.00	14	\$1,540.00	0	\$0.00	14	\$1,540.00
51	PSIPE OCEANSPRAY	EACH	\$23.00	0	\$0.00	21	\$483.00	0	\$0.00	21	\$483.00
52	PSIPE SALAL	EACH	\$25.00	0	\$0.00	108	\$2,700.00	0	\$0.00	108	\$2,700.00
53	PSIPE TALL OREGON GRAPE	EACH	\$24.00	0	\$0.00	10	\$240.00	0	\$0.00	10	\$240.00
54	PSIPE MOCK ORANGE	EACH	\$23.00	0	\$0.00	15	\$345.00	0	\$0.00	15	\$345.00
55	PSIPE NOOTKA ROSE	EACH	\$23.00	0	\$0.00	18	\$414.00	0	\$0.00	18	\$414.00
56	PSIPE SNOWBERRY	EACH	\$23.00	0	\$0.00	65	\$1,495.00	0	\$0.00	65	\$1,495.00
57	PSIPE BLOOMERANG LILAC	EACH	\$118.00	0	\$0.00	15	\$1,770.00	0	\$0.00	15	\$1,770.00
58	PSIPE GALLERY BLUE LUPINE	EACH	\$12.00	0	\$0.00	222	\$2,664.00	0	\$0.00	222	\$2,664.00
59	PSIPE KINNIKINNICK	EACH	\$3.00	0	\$0.00	648	\$1,944.00	0	\$0.00	648	\$1,944.00
60	PSIPE RETENTION POND SEED MIX	S.F.	\$0.10	0	\$0.00	10,078	\$1,007.80	0	\$0.00	10,078	\$1,007.80
61	PSIPE TULIPS AND DAFFODILS	S.F.	\$1.50	0	\$0.00	1,200	\$1,800.00	0	\$0.00	1,200	\$1,800.00
62	SOD INSTALLATION	S.Y.	\$7.50	0	\$0.00	780	\$5,850.00	0	\$0.00	780	\$5,850.00
TRAFFIC											
63	ROUNDABOUT SPLITTER ISLAND NOSING CURB	EACH	\$2,900.00	0	\$0.00	3	\$8,700.00	0	\$0.00	3	\$8,700.00
64	ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER	L.F.	\$20.00	0	\$0.00	346	\$6,920.00	0	\$0.00	346	\$6,920.00
65	CEMENT CONC. TRAFFIC CURB AND GUTTER	L.F.	\$15.00	720	\$10,800.00	1,087	\$13,044.00	0	\$0.00	1,807	\$23,844.00
66	ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB	L.F.	\$33.00	0	\$0.00	240	\$7,920.00	0	\$0.00	240	\$7,920.00
67	ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER	L.F.	\$22.00	0	\$0.00	346	\$7,612.00	0	\$0.00	346	\$7,612.00
68	PLASTIC LINE	L.F.	\$1.50	2,106	\$3,159.00	2,598	\$3,897.00	0	\$0.00	4,704	\$7,056.00
69	PLASTIC WIDE LANE LINE	L.F.	\$3.50	0	\$0.00	204	\$714.00	0	\$0.00	204	\$714.00
70	PLASTIC CROSSWALK LINE	S.F.	\$5.50	0	\$0.00	192	\$1,056.00	0	\$0.00	192	\$1,056.00
71	PLASTIC STOP LINE	L.F.	\$18.50	12	\$222.00	0	\$0.00	0	\$0.00	12	\$222.00
72	PLASTIC TRAFFIC ARROW	EACH	\$135.00	0	\$0.00	2	\$270.00	0	\$0.00	2	\$270.00
73	RAISED PAVEMENT MARKER TYPE 2	HUND	\$1,700.00	0.21	\$357.00	0.45	\$319.50	0	\$0.00	0.66	\$676.50
74	PERMANENT SIGNING	L.S.	N/A	1	\$5,500.00	1	\$7,650.00	0	\$0.00	2	\$13,150.00
75	ILLUMINATION SYSTEM	L.S.	\$80,000.00	0	\$0.00	1	\$80,000.00	0	\$0.00	1	\$80,000.00
76	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	N/A	1	\$9,000.00	1	\$19,000.00	1	\$7,700.00	3	\$35,700.00
77	TRAFFIC CONTROL SUPERVISOR	L.S.	N/A	1	\$12,000.00	1	\$23,000.00	1	\$12,000.00	3	\$47,000.00
78	FLAGGERS	HR	\$50.00	144	\$7,200.00	1,764	\$88,200.00	120	\$6,000.00	2,028	\$101,400.00
79	PLASTIC YIELD LINE SYMBOL	EACH	\$22.00	0	\$0.00	19	\$418.00	0	\$0.00	19	\$418.00
OTHER ITEMS											
80	CEMENT CONC. PAVEMENT	C.Y.	\$400.00	0	\$0.00	150	\$60,000.00	0	\$0.00	150	\$60,000.00
81	TYPE B PROGRESS SCHEDULE	L.S.	\$5,000.00	0	\$0.00	1	\$5,000.00	0	\$0.00	1	\$5,000.00
82	CDF FILL AND ABANDON EXISTING PIPE	L.S.	\$16,000.00	0	\$0.00	0	\$0.00	1	\$16,000.00	1	\$16,000.00
83	DETECTABLE WARNING SURFACE	S.F.	\$20.00	0	\$0.00	164	\$3,280.00	0	\$0.00	164	\$3,280.00
84	CEMENT CONC. SIDEWALK	S.Y.	\$39.00	318	\$12,402.00	1,046	\$44,978.00	0	\$0.00	1,364	\$57,380.00
85	MONOLITHIC CEMENT CONC. CURB AND SIDEWALK	S.Y.	\$59.00	14	\$826.00	0	\$0.00	0	\$0.00	14	\$826.00
86	CEMENT CONC. CURB RAMP TYPE COMBINATION	EACH	\$2,300.00	0	\$0.00	5	\$11,500.00	0	\$0.00	5	\$11,500.00
87	CEMENT CONC DRIVEWAY ENTRANCE TYPE 1	S.Y.	\$68.00	79	\$5,372.00	73	\$4,599.00	0	\$0.00	152	\$9,971.00
88	CEMENT CONC DRIVEWAY ENTRANCE TYPE 3	S.Y.	\$66.00	0	\$0.00	149	\$9,834.00	0	\$0.00	149	\$9,834.00
89	COATED CHAIN LINK FENCE TYPE 3	L.F.	\$17.00	65	\$1,105.00	610	\$9,760.00	0	\$0.00	675	\$10,865.00
90	COATED CHAIN LINK FENCE TYPE 4	L.F.	\$13.00	0	\$0.00	220	\$2,860.00	0	\$0.00	220	\$2,860.00
91	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE	EACH	\$155.00	8	\$1,240.00	79	\$12,245.00	0	\$0.00	87	\$13,485.00
92	DOUBLE 14 FT. COATED CHAIN LINK GATE	EACH	\$930.00	0	\$0.00	1	\$930.00	0	\$0.00	1	\$930.00
93	DOUBLE 20 FT. COATED CHAIN LINK GATE	EACH	\$1,400.00	0	\$0.00	1	\$1,400.00	0	\$0.00	1	\$1,400.00
94	35 FT. ROLLING GATE	EACH	\$2,350.00	0	\$0.00	1	\$2,350.00	0	\$0.00	1	\$2,350.00
95	SHORING, CL. B, FOR 72-INCH MANHOLE	L.S.	\$9,500.00	0	\$0.00	1	\$9,500.00	0	\$0.00	1	\$9,500.00
96	TRENCH SAFETY SYSTEM	L.S.	N/A	0	\$0.00	1	\$2,500.00	1	\$3,500.00		

ROTSCHY BID FOR SR 503 (LEWIS RIVER RD) & SCOTT AVE ROUNDABOUT INTERSECTION IMPROVEMENTS

BID ITEM	DESCRIPTION	UNIT	UNIT PRICE	GROUP 1 QTY.	GROUP 1 SUBTOTAL	GROUP 2 TIB QTY.	GROUP 2 SUBTOTAL	GROUP 3 QTY.	GROUP 3 SUBTOTAL	TOTAL QTY.	TOTAL SUBTOTAL
PREPARATION											
1	MOBILIZATION	L.S.	N/A	1	\$16,000.00	1	\$132,000.00	1	\$32,900.00	3	\$180,900.00
2	CLEARING AND GRUBBING	ACRE	\$10,000.00	0.19	\$1,900.00	1.32	\$19,800.00	0	\$0.00	1.51	\$21,700.00
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.	\$5,000.00	0	\$0.00	1	\$5,000.00	0	\$0.00	1	\$5,000.00
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	N/A	1	\$12,000.00	1	\$20,000.00	0	\$0.00	2	\$32,000.00
5	REMOVING CEMENT CONC. SIDEWALK	S.Y.	\$14.00	0	\$0.00	40	\$560.00	0	\$0.00	40	\$560.00
6	REMOVING ASPHALT CONC. PAVEMENT	S.Y.	\$48.00	72	\$3,456.00	2,440	\$24,400.00	0	\$0.00	2512	\$27,856.00
7	REMOVING PAINT LINE	L.F.	\$0.59	2,095	\$1,236.05	514	\$303.26	0	\$0.00	2609	\$1,539.31
8	REMOVING PLASTIC LINE	L.F.	\$4.60	12	\$55.20	73	\$43.07	0	\$0.00	85	\$98.27
9	REMOVING PLASTIC TRAFFIC MARKING	EACH	\$46.00	0	\$0.00	2	\$92.00	0	\$0.00	2	\$92.00
10	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL	EST.	N/A	0	\$0.00	1	\$30,000.00	0	\$0.00	1	\$30,000.00
GRADING											
11	ROADWAY EXCAVATION INCL. HAUL	C.Y.	\$25.00	260	\$6,500.00	2,780	\$44,480.00	0	\$0.00	3040	\$50,980.00
12	EMBANKMENT COMPACTION	C.Y.	\$6.00	20	\$120.00	1,050	\$6,300.00	0	\$0.00	1070	\$6,420.00
13	UNSUITABLE FOUNDATION EXCAVATION, INCL. HAUL	C.Y.	\$75.00	0	\$0.00	25	\$1,875.00	0	\$0.00	25	\$1,875.00
STORM SEWER											
14	CATCH BASIN TYPE 1	EACH	\$1,200.00	0	\$0.00	12	\$14,400.00	0	\$0.00	12	\$14,400.00
15	CORRUGATED POLYETHYLENE STORM SEWER PIPE 12 IN. DIAM.	L.F.	\$62.00	0	\$0.00	1,380	\$85,560.00	0	\$0.00	1380	\$85,560.00
16	CORRUGATED POLYETHYLENE STORM SEWER PIPE 15 IN. DIAM.	L.F.	\$80.00	0	\$0.00	50	\$4,000.00	0	\$0.00	50	\$4,000.00
SANITARY SEWER											
17	C-900 PVC SEWER PIPE 8 IN. DIAM.	L.F.	\$87.00	0	\$0.00	0	\$0.00	490	\$42,630.00	490	\$42,630.00
22	CONNECT TO EXISTING FORCEMAIN	EACH	\$500.00	0	\$0.00	0	\$0.00	2	\$1,000.00	2	\$1,000.00
WATER LINES											
23	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY, 2-INCH	EACH	\$3,000.00	0	\$0.00	0	\$0.00	1	\$3,000.00	1	\$3,000.00
24	HYDRANT ASSEMBLY	EACH	\$5,500.00	0	\$0.00	0	\$0.00	3	\$16,500.00	3	\$16,500.00
25	SERVICE CONNECTION 3/4 IN. DIAM.	EACH	\$2,000.00	0	\$0.00	0	\$0.00	8	\$16,000.00	8	\$16,000.00
26	DOUBLE SERVICE CONNECTION, 3/4 IN. DIAM.	EACH	\$3,000.00	0	\$0.00	0	\$0.00	1	\$3,000.00	1	\$3,000.00
27	HDPE PIPE FOR WATER MAIN, 2 IN. DIAM.	L.F.	\$35.00	0	\$0.00	0	\$0.00	200	\$7,000.00	200	\$7,000.00
28	C-900 PVC PIPE FOR WATER MAIN 8 IN. DIAM.	L.F.	\$80.00	0	\$0.00	0	\$0.00	360	\$28,800.00	360	\$28,800.00
29	C-900 PVC PIPE FOR WATER MAIN 12 IN. DIAM.	L.F.	\$120.00	0	\$0.00	0	\$0.00	1,245	\$149,400.00	1,245	\$149,400.00
30	GATE VALVE 8 IN.	EACH	\$1,000.00	0	\$0.00	0	\$0.00	3	\$3,000.00	3	\$3,000.00
31	GATE VALVE 12 IN.	EACH	\$1,900.00	0	\$0.00	0	\$0.00	6	\$11,400.00	6	\$11,400.00
32	CONNECT TO EXISTING WATER MAIN	EACH	\$1,000.00	0	\$0.00	0	\$0.00	2	\$2,000.00	2	\$2,000.00
SURFACING											
33	CRUSHED SURFACING BASE COURSE	TON	\$24.00	450	\$10,800.00	4,320	\$77,760.00	0	\$0.00	4,770	\$88,560.00
HOT MIX ASPHALT											
34	PLANING BITUMINOUS PAVEMENT	S.Y.	\$13.00	100	\$1,300.00	300	\$3,000.00	0	\$0.00	400	\$4,300.00
35	HMA CL. 1/2 IN. PG 64-22	TON	\$150.00	200	\$30,000.00	2,720	\$244,800.00	0	\$0.00	2,920	\$274,800.00
36	MONOLITHIC ASPHALT PATH	S.Y.	\$82.00	70	\$5,740.00	0	\$0.00	0	\$0.00	70	\$5,740.00
37	ASPHALT PATH	S.Y.	\$44.00	260	\$11,440.00	0	\$0.00	0	\$0.00	260	\$11,440.00
38	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC	-\$1.00	1	-\$1.00	1	-\$1.00	0	\$0.00	2	-\$2.00
39	COMPACTION PRICE ADJUSTMENT	CALC	\$2,000.00	0	\$0.00	1	\$2,000.00	0	\$0.00	1	\$2,000.00
40	ASPHALT COST PRICE ADJUSTMENT	CALC	N/A	1	\$345.00	1	\$4,658.00	0	\$0.00	2	\$5,003.00
LIQUID ASPHALT											
41	ANTI-STRIPPING ADDITIVE	CALC	N/A	1	\$200.00	1	\$2,700.00	0	\$0.00	2	\$2,900.00
EROSION CONTROL AND ROADSIDE PLANTING											
42	SILT FENCE	L.F.	\$5.00	581	\$2,905.00	581	\$2,905.00	0	\$0.00	1,162	\$5,810.00
43	ECS LEAD	DAY	\$100.00	10	\$1,000.00	81	\$8,100.00	0	\$0.00	91	\$9,100.00
44	TOPSOIL TYPE A	ACRE	\$13,900.00	0.13	\$1,807.00	0.40	\$5,560.00	0	\$0.00	1	\$7,367.00
45	SEEDING, FERTILIZING, AND MULCHING	ACRE	\$3,000.00	0.13	\$390.00	0.24	\$722.00	0	\$0.00	0	\$1,062.00
46	MULCHING	ACRE	\$27,500.00	0.00	\$0.00	0.24	\$6,600.00	0	\$0.00	0	\$6,600.00
47	INLET PROTECTION	EACH	\$150.00	4	\$600.00	13	\$1,820.00	0	\$0.00	17	\$2,420.00
48	EROSION/WATER POLLUTION CONTROL	EST.	N/A	1	\$500.00	1	\$500.00	0	\$0.00	2	\$1,000.00
49	PSIPE CHINESE JUNIPER	EACH	\$226.38	0	\$0.00	3	\$679.14	0	\$0.00	3	\$679.14
50	PSIPE VINE MAPLE	EACH	\$51.58	0	\$0.00	14	\$722.12	0	\$0.00	14	\$722.12
51	PSIPE OCEANSPRAY	EACH	\$23.46	0	\$0.00	21	\$492.66	0	\$0.00	21	\$492.66
52	PSIPE SALAL	EACH	\$23.46	0	\$0.00	108	\$2,533.68	0	\$0.00	108	\$2,533.68
53	PSIPE TALL OREGON GRAPE	EACH	\$21.97	0	\$0.00	10	\$219.70	0	\$0.00	10	\$219.70
54	PSIPE MOCK ORANGE	EACH	\$21.97	0	\$0.00	15	\$329.55	0	\$0.00	15	\$329.55
55	PSIPE NOOTKA ROSE	EACH	\$21.97	0	\$0.00	18	\$395.46	0	\$0.00	18	\$395.46
56	PSIPE SNOWBERRY	EACH	\$24.96	0	\$0.00	65	\$1,622.40	0	\$0.00	65	\$1,622.40
57	PSIPE BLOOMERANG LILAC	EACH	\$99.31	0	\$0.00	15	\$1,489.65	0	\$0.00	15	\$1,489.65
58	PSIPE GALLERY BLUE LUPINE	EACH	\$12.42	0	\$0.00	222	\$2,757.24	0	\$0.00	222	\$2,757.24
59	PSIPE KINNIKINICK	EACH	\$4.01	0	\$0.00	648	\$2,598.48	0	\$0.00	648	\$2,598.48
60	PSIPE RETENTION POND SEED MIX	S.F.	\$0.12	0	\$0.00	10,078	\$1,209.36	0	\$0.00	10,078	\$1,209.36
61	PSIPE TULIPS AND DAFFODILS	S.F.	\$1.96	0	\$0.00	1,200	\$2,352.00	0	\$0.00	1,200	\$2,352.00
62	SOD INSTALLATION	S.Y.	\$9.03	0	\$0.00	780	\$7,043.40	0	\$0.00	780	\$7,043.40
TRAFFIC											
63	ROUNDABOUT SPLITTER ISLAND NOSING CURB	EACH	\$740.00	0	\$0.00	3	\$2,220.00	0	\$0.00	3	\$2,220.00
64	ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER	L.F.	\$30.00	0	\$0.00	346	\$10,380.00	0	\$0.00	346	\$10,380.00
65	CEMENT CONC. TRAFFIC CURB AND GUTTER	L.F.	\$15.00	720	\$10,800.00	1,087	\$11,957.00	0	\$0.00	1,807	\$22,757.00
66	ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB	L.F.	\$36.00	0	\$0.00	240	\$8,640.00	0	\$0.00	240	\$8,640.00
67	ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER	L.F.	\$23.00	0	\$0.00	346	\$7,958.00	0	\$0.00	346	\$7,958.00
68	PLASTIC LINE	L.F.	\$1.59	2,106	\$3,348.54	2,598	\$3,585.24	0	\$0.00	4,704	\$6,933.78
69	PLASTIC WIDE LANE LINE	L.F.	\$3.11	0	\$0.00	204	\$634.44	0	\$0.00	204	\$634.44
70	PLASTIC CROSSWALK LINE	S.F.	\$5.18	0	\$0.00	192	\$994.56	0	\$0.00	192	\$994.56
71	PLASTIC STOP LINE	L.F.	\$8.05	12	\$96.60	0	\$0.00	0	\$0.00	12	\$96.60
72	PLASTIC TRAFFIC ARROW	EACH	\$113.85	0	\$0.00	2	\$227.70	0	\$0.00	2	\$227.70
73	RAISED PAVEMENT MARKER TYPE 2	HUND	\$460.00	0.21	\$96.60	0.45	\$207.00	0	\$0.00	0.66	\$303.60
74	PERMANENT SIGNING	L.S.	N/A	1	\$1,000.00	1	\$11,000.00	0	\$0.00	2	\$12,000.00
75	ILLUMINATION SYSTEM	L.S.	\$74,000.00	0	\$0.00	1	\$74,000.00	0	\$0.00	1	\$74,000.00
76	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	N/A	1	\$2,000.00	1	\$3,000.00	1	\$1,000.00	3	\$6,000.00
77	TRAFFIC CONTROL SUPERVISOR	L.S.	N/A	1	\$3,500.00	1	\$6,000.00	1	\$1,500.00	3	\$11,000.00
78	FLAGGERS	HR	\$50.00	144	\$7,200.00	1,764	\$88,200.00	120	\$6,000.00	2,028	\$101,400.00
79	PLASTIC YIELD LINE SYMBOL	EACH	\$16.10	0	\$0.00	19	\$305.90	0	\$0.00	19	\$305.90
OTHER ITEMS											
80	CEMENT CONC. PAVEMENT	C.Y.	\$505.00	0	\$0.00	150	\$75,750.00	0	\$0.00	150	\$75,750.00
81	TYPE B PROGRESS SCHEDULE	L.S.	\$5,000.00	0	\$0.00	1	\$5,000.00	0	\$0.00	1	\$5,000.00
82	CDF FILL AND ABANDON EXISTING PIPE	L.S.	\$3,000.00	0	\$0.00	0	\$0.00	1	\$3,000.00	1	\$3,000.00
83	DETECTABLE WARNING SURFACE	S.F.	\$23.00	0	\$0.00	164	\$3,772.00	0	\$0.00	164	\$3,772.00
84	CEMENT CONC. SIDEWALK	S.Y.	\$42.00	318	\$13,356.00	1,046	\$46,024.00	0	\$0.00	1,364	\$59,380.00
85	MONOLITHIC CEMENT CONC. CURB AND SIDEWALK	S.Y.	\$67.00	14	\$938.00	0	\$0.00	0	\$0.00	14	\$938.00
86	CEMENT CONC. CURB RAMP TYPE COMBINATION	EACH	\$2,400.00	0	\$0.00	5	\$12,000.00	0	\$0.00	5	\$12,000.00
87	CEMENT CONC DRIVEWAY ENTRANCE TYPE 1	S.Y.	\$60.00	79	\$4,740.00	73	\$5,475.00	0	\$0.00	152	\$10,215.00
88	CEMENT CONC DRIVEWAY ENTRANCE TYPE 3	S.Y.	\$75.00	0	\$0.00	149	\$11,175.00	0	\$0.00	149	\$11,175.00
89	COATED CHAIN LINK FENCE TYPE 3	L.F.	\$18.86	65	\$1,225.90	610	\$11,504.60	0	\$0.00	675	\$12,730.50
90	COATED CHAIN LINK FENCE TYPE 4	L.F.	\$12.48	0	\$0.00	220	\$2,745.60	0	\$0.00	220	\$2,745.60
91	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE	EACH	\$118.74	8	\$949.92	79	\$9,380.46	0	\$0.00	87	\$10,330.38
92	DOUBLE 14 FT. COATED CHAIN LINK GATE	EACH	\$943.00	0	\$0.00	1	\$943.00	0	\$0.00	1	\$943.00
93	DOUBLE 20 FT. COATED CHAIN LINK GATE	EACH	\$1,104.00	0	\$0.00	1	\$1,104.00	0	\$0.00	1	\$1,104.00
94	35 FT. ROLLING GATE	EACH	\$1,782.50	0	\$0.00	1	\$1,782.50	0	\$0.00	1	\$1,782.50
95	SHORING, CL. B, FOR 72-INCH MANHOLE	L.S.	\$15,000.00	0	\$0.00	1	\$15,000.00	0	\$0.00	1	\$15,000.00
96	TRENCH SAFETY SYSTEM	L.S.	N/A	0	\$0.00	1	\$6,000.00	1	\$2,000.00	2	\$8,000.0

OLIVAS VALDEZ BID FOR SR 503 (LEWIS RIVER RD) & SCOTT AVE ROUNDABOUT INTERSECTION IMPROVEMENTS

BID ITEM	DESCRIPTION	UNIT	UNIT PRICE	GROUP 1 QTY.	GROUP 1 SUBTOTAL	GROUP 2 TIB QTY.	GROUP 2 SUBTOTAL	GROUP 3 QTY.	GROUP 3 SUBTOTAL	TOTAL QTY.	TOTAL SUBTOTAL
PREPARATION											
1	MOBILIZATION	L.S.	N/A	1	\$140,000.00	1	\$120,000.00	1	\$18,000.00	3	\$278,000.00
2	CLEARING AND GRUBBING	ACRE	\$80,000.00	0.19	\$15,200.00	1.32	\$26,400.00	0	\$0.00	1.51	\$41,600.00
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.	\$5,000.00	0	\$0.00	1	\$5,000.00	0	\$0.00	1	\$5,000.00
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	N/A	1	\$20,000.00	1	\$55,000.00	0	\$0.00	2	\$75,000.00
5	REMOVING CEMENT CONC. SIDEWALK	S.Y.	\$13.00	0	\$0.00	40	\$520.00	0	\$0.00	40	\$520.00
6	REMOVING ASPHALT CONC. PAVEMENT	S.Y.	\$24.00	72	\$1,728.00	2,440	\$39,040.00	0	\$0.00	2512	\$40,768.00
7	REMOVING PAINT LINE	L.F.	\$1.00	2,095	\$2,095.00	514	\$1,542.00	0	\$0.00	2609	\$3,637.00
8	REMOVING PLASTIC LINE	L.F.	\$2.00	12	\$24.00	73	\$438.00	0	\$0.00	85	\$462.00
9	REMOVING PLASTIC TRAFFIC MARKING	EACH	\$175.00	0	\$0.00	2	\$350.00	0	\$0.00	2	\$350.00
10	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL	EST.	N/A	0	\$0.00	1	\$30,000.00	0	\$0.00	1	\$30,000.00
GRADING											
11	ROADWAY EXCAVATION INCL. HAUL	C.Y.	\$95.00	260	\$24,700.00	2,780	\$216,840.00	0	\$0.00	3040	\$241,540.00
12	EMBANKMENT COMPACTION	C.Y.	\$68.00	20	\$1,360.00	1,050	\$48,300.00	0	\$0.00	1070	\$49,660.00
13	UNSUITABLE FOUNDATION EXCAVATION, INCL. HAUL	C.Y.	\$30.00	0	\$0.00	25	\$750.00	0	\$0.00	25	\$750.00
STORM SEWER											
14	CATCH BASIN TYPE 1	EACH	\$1,500.00	0	\$0.00	12	\$18,000.00	0	\$0.00	12	\$18,000.00
15	CORRUGATED POLYETHYLENE STORM SEWER PIPE 12 IN. DIAM.	L.F.	\$52.00	0	\$0.00	1,380	\$71,760.00	0	\$0.00	1380	\$71,760.00
16	CORRUGATED POLYETHYLENE STORM SEWER PIPE 15 IN. DIAM.	L.F.	\$160.00	0	\$0.00	50	\$8,000.00	0	\$0.00	50	\$8,000.00
SANITARY SEWER											
17	C-900 PVC SEWER PIPE 8 IN. DIAM.	L.F.	\$4.00	0	\$0.00	0	\$0.00	490	\$1,960.00	490	\$1,960.00
22	CONNECT TO EXISTING FORCEMAIN	EACH	\$2,500.00	0	\$0.00	0	\$0.00	2	\$5,000.00	2	\$5,000.00
WATER LINES											
23	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY, 2-INCH	EACH	\$7,500.00	0	\$0.00	0	\$0.00	1	\$7,500.00	1	\$7,500.00
24	HYDRANT ASSEMBLY	EACH	\$9,000.00	0	\$0.00	0	\$0.00	3	\$27,000.00	3	\$27,000.00
25	SERVICE CONNECTION 3/4 IN. DIAM.	EACH	\$1,200.00	0	\$0.00	0	\$0.00	8	\$9,600.00	8	\$9,600.00
26	DOUBLE SERVICE CONNECTION, 3/4 IN. DIAM.	EACH	\$9,000.00	0	\$0.00	0	\$0.00	1	\$9,000.00	1	\$9,000.00
27	HDPE PIPE FOR WATER MAIN, 2 IN. DIAM.	L.F.	\$35.00	0	\$0.00	0	\$0.00	200	\$7,000.00	200	\$7,000.00
28	C-900 PVC PIPE FOR WATER MAIN 8 IN. DIAM.	L.F.	\$5.00	0	\$0.00	0	\$0.00	360	\$1,800.00	360	\$1,800.00
29	C-900 PVC PIPE FOR WATER MAIN 12 IN. DIAM.	L.F.	\$4.00	0	\$0.00	0	\$0.00	1,245	\$4,980.00	1,245	\$4,980.00
30	GATE VALVE 8 IN.	EACH	\$400.00	0	\$0.00	0	\$0.00	3	\$1,200.00	3	\$1,200.00
31	GATE VALVE 12 IN.	EACH	\$250.00	0	\$0.00	0	\$0.00	6	\$1,500.00	6	\$1,500.00
32	CONNECT TO EXISTING WATER MAIN	EACH	\$1,800.00	0	\$0.00	0	\$0.00	2	\$3,600.00	2	\$3,600.00
SURFACING											
33	CRUSHED SURFACING BASE COURSE	TON	\$40.00	450	\$18,000.00	4,320	\$155,520.00	0	\$0.00	4,770	\$173,520.00
HOT MIX ASPHALT											
34	PLANING BITUMINOUS PAVEMENT	S.Y.	\$4.00	100	\$400.00	300	\$1,200.00	0	\$0.00	400	\$1,600.00
35	HMA CL. 1/2 IN. PG 64-22	TON	\$140.00	200	\$28,000.00	2,720	\$252,960.00	0	\$0.00	2,920	\$280,960.00
36	MONOLITHIC ASPHALT PATH	S.Y.	\$20.00	70	\$1,400.00	0	\$0.00	0	\$0.00	70	\$1,400.00
37	ASPHALT PATH	S.Y.	\$20.00	260	\$5,200.00	0	\$0.00	0	\$0.00	260	\$5,200.00
38	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC	-\$1.00	1	-\$1.00	1	-\$1.00	0	\$0.00	2	-\$2.00
39	COMPACTION PRICE ADJUSTMENT	CALC	\$2,000.00	0	\$0.00	1	\$2,000.00	0	\$0.00	1	\$2,000.00
40	ASPHALT COST PRICE ADJUSTMENT	CALC	N/A	1	\$345.00	1	\$4,658.00	0	\$0.00	2	\$5,003.00
LIQUID ASPHALT											
41	ANTI-STRIPPING ADDITIVE	CALC	N/A	1	\$200.00	1	\$2,700.00	0	\$0.00	2	\$2,900.00
EROSION CONTROL AND ROADSIDE PLANTING											
42	SILT FENCE	L.F.	\$5.00	581	\$2,905.00	581	\$2,905.00	0	\$0.00	1,162	\$5,810.00
43	ECS LEAD	DAY	\$230.00	10	\$2,300.00	81	\$18,630.00	0	\$0.00	91	\$20,930.00
44	TOPSOIL TYPE A	ACRE	\$20,000.00	0.13	\$2,600.00	0.40	\$8,000.00	0	\$0.00	1	\$10,600.00
45	SEEDING, FERTILIZING, AND MULCHING	ACRE	\$4,000.00	0.13	\$520.00	0.24	\$960.00	0	\$0.00	0	\$1,480.00
46	MULCHING	ACRE	\$20,000.00	0.00	\$0.00	0.24	\$4,800.00	0	\$0.00	0	\$4,800.00
47	INLET PROTECTION	EACH	\$230.00	4	\$920.00	13	\$2,990.00	0	\$0.00	17	\$3,910.00
48	EROSION/WATER POLLUTION CONTROL	EST.	N/A	1	\$500.00	1	\$500.00	0	\$0.00	2	\$1,000.00
49	PSIPE CHINESE JUNIPER	EACH	\$700.00	0	\$0.00	3	\$2,100.00	0	\$0.00	3	\$2,100.00
50	PSIPE VINE MAPLE	EACH	\$120.00	0	\$0.00	14	\$1,680.00	0	\$0.00	14	\$1,680.00
51	PSIPE OCEANSPRAY	EACH	\$25.00	0	\$0.00	21	\$525.00	0	\$0.00	21	\$525.00
52	PSIPE SALAL	EACH	\$28.00	0	\$0.00	108	\$3,024.00	0	\$0.00	108	\$3,024.00
53	PSIPE TALL OREGON GRAPE	EACH	\$26.00	0	\$0.00	10	\$260.00	0	\$0.00	10	\$260.00
54	PSIPE MOCK ORANGE	EACH	\$25.00	0	\$0.00	15	\$375.00	0	\$0.00	15	\$375.00
55	PSIPE NOOTKA ROSE	EACH	\$25.00	0	\$0.00	18	\$450.00	0	\$0.00	18	\$450.00
56	PSIPE SNOWBERRY	EACH	\$25.00	0	\$0.00	65	\$1,625.00	0	\$0.00	65	\$1,625.00
57	PSIPE BLOOMERANG LILAC	EACH	\$130.00	0	\$0.00	15	\$1,950.00	0	\$0.00	15	\$1,950.00
58	PSIPE GALLERY BLUE LUPINE	EACH	\$12.00	0	\$0.00	222	\$2,664.00	0	\$0.00	222	\$2,664.00
59	PSIPE KINNIKINNICK	EACH	\$3.00	0	\$0.00	648	\$1,944.00	0	\$0.00	648	\$1,944.00
60	PSIPE RETENTION POND SEED MIX	S.F.	\$0.10	0	\$0.00	10,078	\$1,007.80	0	\$0.00	10,078	\$1,007.80
61	PSIPE TULIPS AND DAFFODILS	S.F.	\$1.00	0	\$0.00	1,200	\$1,200.00	0	\$0.00	1,200	\$1,200.00
62	SOD INSTALLATION	S.Y.	\$8.00	0	\$0.00	780	\$6,240.00	0	\$0.00	780	\$6,240.00
TRAFFIC											
63	ROUNDABOUT SPLITTER ISLAND NOSING CURB	EACH	\$10,000.00	0	\$0.00	3	\$30,000.00	0	\$0.00	3	\$30,000.00
64	ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER	L.F.	\$58.00	0	\$0.00	346	\$20,068.00	0	\$0.00	346	\$20,068.00
65	CEMENT CONC. TRAFFIC CURB AND GUTTER	L.F.	\$40.00	720	\$28,800.00	1,087	\$34,784.00	0	\$0.00	1,807	\$63,584.00
66	ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB	L.F.	\$130.00	0	\$0.00	240	\$31,200.00	0	\$0.00	240	\$31,200.00
67	ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER	L.F.	\$45.00	0	\$0.00	346	\$15,570.00	0	\$0.00	346	\$15,570.00
68	PLASTIC LINE	L.F.	\$2.00	2,106	\$4,212.00	2,598	\$7,794.00	0	\$0.00	4,704	\$12,006.00
69	PLASTIC WIDE LANE LINE	L.F.	\$4.00	0	\$0.00	204	\$816.00	0	\$0.00	204	\$816.00
70	PLASTIC CROSSWALK LINE	S.F.	\$7.00	0	\$0.00	192	\$1,344.00	0	\$0.00	192	\$1,344.00
71	PLASTIC STOP LINE	L.F.	\$23.00	12	\$276.00	0	\$0.00	0	\$0.00	12	\$276.00
72	PLASTIC TRAFFIC ARROW	EACH	\$345.00	0	\$0.00	2	\$690.00	0	\$0.00	2	\$690.00
73	RAISED PAVEMENT MARKER TYPE 2	HUND	\$900.00	0.21	\$189.00	0.45	\$405.00	0	\$0.00	0.66	\$594.00
74	PERMANENT SIGNING	L.S.	N/A	1	\$8,000.00	1	\$12,000.00	0	\$0.00	2	\$20,000.00
75	ILLUMINATION SYSTEM	L.S.	\$74,000.00	0	\$0.00	1	\$90,000.00	0	\$0.00	1	\$90,000.00
76	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	N/A	1	\$50,000.00	1	\$60,000.00	1	\$50,000.00	3	\$160,000.00
77	TRAFFIC CONTROL SUPERVISOR	L.S.	N/A	1	\$11,000.00	1	\$48,000.00	1	\$7,000.00	3	\$66,000.00
78	FLAGGERS	HR	\$46.00	144	\$6,624.00	1,764	\$91,728.00	120	\$6,360.00	2,028	\$104,712.00
79	PLASTIC YIELD LINE SYMBOL	EACH	\$230.00	0	\$0.00	19	\$4,370.00	0	\$0.00	19	\$4,370.00
OTHER ITEMS											
80	CEMENT CONC. PAVEMENT	C.Y.	\$370.00	0	\$0.00	150	\$55,500.00	0	\$0.00	150	\$55,500.00
81	TYPE B PROGRESS SCHEDULE	L.S.	\$1,800.00	0	\$0.00	1	\$1,800.00	0	\$0.00	1	\$1,800.00
82	CDF FILL AND ABANDON EXISTING PIPE	L.S.	\$3,000.00	0	\$0.00	0	\$0.00	1	\$6,000.00	1	\$6,000.00
83	DETECTABLE WARNING SURFACE	S.F.	\$25.00	0	\$0.00	164	\$4,100.00	0	\$0.00	164	\$4,100.00
84	CEMENT CONC. SIDEWALK	S.Y.	\$34.00	318	\$10,812.00	1,046	\$33,472.00	0	\$0.00	1,364	\$44,284.00
85	MONOLITHIC CEMENT CONC. CURB AND SIDEWALK	S.Y.	\$74.00	14	\$1,036.00	0	\$0.00	0	\$0.00	14	\$1,036.00
86	CEMENT CONC. CURB RAMP TYPE COMBINATION	EACH	\$1,800.00	0	\$0.00	5	\$9,000.00	0	\$0.00	5	\$9,000.00
87	CEMENT CONC DRIVEWAY ENTRANCE TYPE 1	S.Y.	\$56.00	79	\$4,424.00	73	\$5,110.00	0	\$0.00	152	\$9,534.00
88	CEMENT CONC DRIVEWAY ENTRANCE TYPE 3	S.Y.	\$56.00	0	\$0.00	149	\$8,344.00	0	\$0.00	149	\$8,344.00
89	COATED CHAIN LINK FENCE TYPE 3	L.F.	\$20.00	65	\$1,300.00	610	\$12,200.00	0	\$0.00	675	\$13,500.00
90	COATED CHAIN LINK FENCE TYPE 4	L.F.	\$18.00	0	\$0.00	220	\$3,960.00	0	\$0.00	220	\$3,960.00
91	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE	EACH	\$290.00	8	\$2,320.00	79	\$22,910.00	0	\$0.00	87	\$25,230.00
92	DOUBLE 14 FT. COATED CHAIN LINK GATE	EACH	\$1,300.00	0	\$0.00	1	\$1,300.00	0	\$0.00	1	\$1,300.00
93	DOUBLE 20 FT. COATED CHAIN LINK GATE	EACH	\$1,500.00	0	\$0.00	1	\$1,500.00	0	\$0.00	1	\$1,500.00
94	35 FT. ROLLING GATE	EACH	\$2,600.00	0	\$0.00	1	\$2,600.00	0	\$0.00	1	\$2,600.00
95	SHORING, CL. B, FOR 72-INCH MANHOLE	L.S.	\$12,000.00	0	\$0.00	1	\$12,000.00	0	\$0.00	1	\$12,000.00
96	TRENCH SAFETY SYSTEM	L.S.	N/A	0	\$0.00	1	\$20				